SECTIONC
F5-2681-02-RFP02-1044
Target Building General Construction
ATTACHMEMENT- 5

Cornerstone Automation, LLC pricing for Variable Frequency Drives
4300 North Access Rd

Suite A

Chattanooga, TN 37415

423.870.3400

866-222-3400

423.870.3118 Fax

Gary Rodriquez

WBS TAG# SOURCE LOAD PRICE
1.8.3.1 MUA-LN-01 FE-1MCCA1 Linac Water Pump $1,175.00
1.8.34 RF-12 5MCCA LVL 3 Off Rtn Fn 1,175.00
1.8.3.6 MUA-RG-01 RN-1MCC1 HEBT Tunnel Makeup Air 3,035.00
1.8.3.6 MUA-RG-02 RN-1MCC1 HEBT Tunnel Makeup Air 3,035.00
1.8.3.7 MUA-TA-01 3EPD1 Target Makeup Air 1,442.00
1.8.3.7 MUA-TA-02 3EPD1 Target Makeup Air 1,442.00
1.8.3.7 MUA-TA-03 3EPD1 Target Makeup Air 1,409.00
1.8.3.7 MUA-TA-04 3EPD1 Target Makeup Air 1,409.00
1.8.3.11 P-CU-05 CU-SS3-SWGR Tower Water Pump 21,757.00
1.8.3.11 P-CU-06 CU-SS3-SWGR Tower Water Pump 21,757.00
1.8.3.11 P-CU-07 CU-SS3-SWGR Tower Water Pump 21,757.00
1.8.3.11 P-CU-08 CU-SS3-SWGR Chilled Water Pump 21,757.00
1.8.3.11 P-CU-10 CU-SS2-SWGR Chilled Water Pump 15,838.00
1.8.3.11 P-CU-11 CU-SS2-SWGR Chilled Water Pump 15,838.00
1.8.3.11 P-CU-12 CU-SS2-SWGR Chilled Water Pump 15,838.00
1.8.3.11 P-CU-13 CU-SS2-SWGR Chilled Water Pump 15,838.00
1.8.3.11 P-CU-01 CUB-MCC Condenser Water Pump 12,718.00
1.8.3.11 P-CU-02 CUB-MCC Condenser Water Pump 12,718.00
1.8.3.11 P-CU-03 CUB-MCC Condenser Water Pump 12,718.00
1.8.3.11 P-CU-04 CUB-MCC Condenser Water Pump 12,718.00
1.8.3.11 CT-CU-01 CU-2DP1 Cooling Tower Fan 7,063.00
1.8.3.11 CT-CU-02 CU-2DP1 Cooling Tower Fan 7,063.00
1.8.3.11 CT-CU-03 CU-2DP1 Cooling Tower Fan 7,063.00
1.8.3.11 CT-CU-04 CU-2DP1 Cooling Tower Fan 7,063.00
1.8.3.14 AH-CL-5 BIMCCA Bi-gallery AH Sup. Fan 2,205.00
1.8.3.14 AH-CL-6 BIMCCA Bi-gallery AH Sup. Fan 1,442.00
1.8.3.14 AH-CL-10 BIMCCA Locker Room Sup Fan 1,442.00
1.8.3.14 AH-CL-13 BIMCCA Plant Shop AH Sup Fan 1,666.00
1.8.3.14 RF-15 BIMCCA Bl-gallery AH Rtn Fan 1,175.00
1.8.3.14 RF-16 BIMCCA Café AH Rtn Fan 1,175.00
1.8.3.14 RF-5 BIMCCA Control Room Fan 1,175.00
1.8.3.14 RF-1 BIMCCA Locker Room AH Rtn Fan 1,175.00
1.8.3.14 AH-CL-16 3MCCA Dry Lab AH Sup Fan 3,655.00
1.8.3.14 AH-CL-17 3MCCA Dry Lab AH Sup Fan 3,655.00
1.8.3.14 AH-CL-18 3MCCA Wet Lab AH Sup Fan 3655.00
1.8.3.14 AH-CL-19 3MCCA Wet Lab AH Sup Fan 4,843.00
1.8.3.14 AH-CL-20 3MCCA Wet Lab AH Sup Fan 4,843.00
1.8.3.14 RF-2 3MCCA Wet Lab AH Sup Fan 1,666.00
1.8.3.14 RF-3 3MCCA Wet Lab AH Sup Fan 1,666.00
1.8.3.14 RF-4 3MCCA Dry Lab Rtn Fan 1,666.00
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Section C
PRICING SCHEDULE
RFP NO. F5-2681-02-RFP02-1044
Target Building General Construction

WORK TO BE PERFORMED

The Subcontractor shall provide all supervision, material, equipment, and transportation necessary to perform work in
accordance with the Summary of Work (Section E), Specifications and Drawings (Section G), and all other terms and
conditions of the subcontract. Offerors shall refer to “Special Notes”, pertinent to pricing and completion of this form.
The scope of work involves coordination of work under separate directed CM subcontracts, CM directed procurement
of specific materials and equipment and CM furnished Equipment (CM-FE) to be provided by the CM.

Offeror shall provide under it's proposed price to execute and complete all work and related activities in an effective
manner to meet all Milestone Completion Schedule requirements within 764 calendar days after Notice To Proceed.
The CM shall issue the Notice To Proceed within 14 calendar days after anticipated subcontract award. The CM’s
scheduled completion Date is August 08, 2004.

Offeror must complete all entries on the pricing schedule as requested to be considered for evaluation and award.

Offeror agrees that the proposed rates as awarded under CLIN 001, 005, 006 and 007 shall also apply to all extra
work/change orders issued under this subcontract, except those markup rates provided for CLIN 008 shall apply as
specified in Special Note No. 8.

CLIN 001 - Target Building General Construction Project. Conventional Facilities (CF) Building, Equipment,
Instrumentation and Materials. Pricing is exclusive of any other pricing provided in CLINs 002 thru 008.

Site Preparation
Mobilization Cost (Note1)
Materials (Note 2)
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Equipment (Note 2)
Labor ( Note 2)
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(a) Labor (Base Wages + Fringes) $

(b) Labor Burden ____ % of (a) $

F Other Direct Cost $
Subtotal (A thruF) $

Overhead (____ %), of line G. $
$

$

$

$

u

Profit ( %), of line G.
Subtotal (A-l)
Cost of Bond ( %) of line J
Subtotal 001 (A thru K)
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